

Item No.	Jones & Henry Engineers, Ltd. Addenda: 3 Bids Received: 07/29/10 Est. Quantity			L.D. Dosca Associates, Inc. 1605 King Highway Kalamazoo, Michigan 49001 269-349-7675		Grand River Construction, Inc. P.O. Box 323 Hudsonville, Michigan 49426 616-669-5611		Davis Construction, Inc. 456 Plymouth NE, Suite B Grand Rapids, Michigan 49505 616-456-0059			
	Description	Unit	Unit Pr.	Amount	Unit Pr.	Amount	Unit Pr.	Amount	Unit Pr.	Amount	Unit Pr.
1	Part A: All Items Included in Divisions 1 and 2	1	LS	\$35,000.00	\$35,000.00	\$59,608.00	\$59,608.00	\$52,030.00	\$52,030.00		\$0.00
2	Part B: All Items Included in Division 3 Except for Section 03400	1	LS	\$32,000.00	\$32,000.00	\$22,985.00	\$22,985.00	\$38,000.00	\$38,000.00		\$0.00
3	Part C: Division 5 Section 05520 Only	1	LS	\$10,000.00	\$10,000.00	\$4,987.00	\$4,987.00	\$5,500.00	\$5,500.00		\$0.00
4	Part D: All Items Included in Divisions 6 Except for Section 06100	1	LS	\$1,000.00	\$1,000.00	\$7,181.00	\$7,181.00	\$2,500.00	\$2,500.00		\$0.00
5	Part E: Division 9 Section 09883 Only	1	LS	\$4,000.00	\$4,000.00	\$3,570.00	\$3,570.00	\$3,900.00	\$3,900.00		\$0.00
6	Part F: All Items Included in Division 11	1	LS	\$208,000.00	\$208,000.00	\$213,206.00	\$213,206.00	\$221,500.00	\$221,500.00		\$0.00
7	Part G: Division 15 Sections 15010, 15211, 15260, 15262 only	1	LS	\$22,000.00	\$22,000.00	\$36,217.00	\$36,217.00	\$31,000.00	\$31,000.00		\$0.00
8	Part H: All Items Included in Division 16 Except for Section 16902	1	LS	\$49,000.00	\$49,000.00	\$50,809.00	\$50,809.00	\$48,000.00	\$48,000.00		\$0.00
	<b>Sub Total</b>				<b>\$361,000.00</b>		<b>\$398,563.00</b>		<b>\$402,430.00</b>		
	<b>BID ALTERNATE 1</b>										
9	Part I: All Items Included in Division 4, Division 7, Division 8, and Sections 03400, 05120, 05500, 06100, 09900	1	LS	\$36,000.00	\$36,000.00	\$37,562.00	\$37,562.00	\$39,359.00	\$39,359.00		\$0.00
10	Part J: Sections 15500, 15503, 15506, 16902	1	LS	\$50,000.00	\$50,000.00	\$53,958.00	\$53,958.00	\$54,000.00	\$54,000.00		\$0.00
	<b>Total Estimated Construction Cost</b>				<b>\$447,000.00</b>		<b>\$490,083.00</b>		<b>\$495,789.00</b>		<b>\$0.00</b>

\*Corrected Totals