

Item No.	Jones & Henry Engineers, Ltd. Addenda: Bids Received:			Olson Brothers Contractors P.O. Box 310 South Haven, MI 49090 269-637-4494		L.D. Dosca Associates, Inc. 1605 King Highway Kalamazoo, Michigan 49001 269-349-7675		Grand River Construction, Inc. P.O. Box 323 Hudsonville, Michigan 49426 616-669-5611	
	Description	Quantity	Unit	Unit Pr.	Amount	Unit Pr.	Amount	Unit Pr.	Amount
1	Division 1 – Administration and Mobilization, and General and Supplementary Conditions	1	LS	\$7,600.00	\$7,600.00	\$13,975.00	\$13,975.00	\$41,330.00	\$41,330.00
2	Division 2 – Site work with exception of items included for Alternate No.1	1	LS	\$11,080.00	\$11,080.00	\$8,750.00	\$8,750.00	\$6,588.00	\$6,588.00
3	Division 3 – Concrete with exception of items included for Alternate No.1	1	LS	\$10,450.00	\$10,450.00	\$5,250.00	\$5,250.00	\$783.00	\$783.00
4	Division 9 – Finishes with exception of items included for Alternate No.1	1	LS	\$6,420.00	\$6,420.00	\$8,975.00	\$8,975.00	\$5,098.00	\$5,098.00
5	Division 11 – Equipment and Systems with exception of items included for Bid Alternate 1	1	LS	\$1,850.00	\$1,850.00	\$14,400.00	\$14,400.00	\$21,375.00	\$21,375.00
6	Division 15 – Mechanical with exception of items included for Bid Alternate 1	1	LS	\$53,530.00	\$53,530.00	\$64,500.00	\$64,500.00	\$44,690.00	\$44,690.00
7	Division 16 – Electrical with exception of items included for Bid Alternate 1	1	LS	\$89,290.00	\$89,290.00	\$65,150.00	\$65,150.00	\$74,736.00	\$74,736.00
	Sub Total				\$180,220.00		\$181,000.00		\$194,600.00
	<u>BID ALTERNATE 1</u>								
BA1.1	Bid Alternate 1 – Emergency Backup Generator System - Complete	1	LS	\$46,560.00	\$46,560.00	\$46,000.00	\$46,000.00	\$48,000.00	\$48,000.00
BA1.2	Bid Alternate 1 – Natural Gas Utility Allowance	1	LS	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
	Total Estimated Construction Cost				\$236,780.00		\$237,000.00		\$252,600.00